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SL | Deseription . Approximat | Work
No e Amount | Completion
{In Ruppes) | Period

01 | Construction of Milk Powder Siorage Godown
along with necessary civil and electrical works at
Product Dairy Dharwad as per our specification
mentioned in tender documents.

142 Lakhs 120 days
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